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Construction of RCC Rurban Construction and
4 DM/NCB/WORKS/ [ road at Bansbari, Multipurpose Company Pvt. Ltd., 3R,49,960.8¢ /-
2077-78/02 DaNa.Pa-4 Kageswori Manahara-05, Thali
Construction of RCC JV Name: Hyangla/Key West JV
2 DM/NCB/WORKS/ | and Black topped road | Construction and Suppliers Pvt. 43,35, 625 /
2077-78/03 at Bhandarkharka, Ltd, Roshi Gaupalika e
Da.Na.Pa-8
T SR STTerha

Published on: 2077-10-15 (28 th January 2021), Nagarik Daily




