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DM/NCB/ Construction of RCCroad | Shreya/Arika/Om Shree
1 | WORKS/2077-78/04 with drainage(Upgrading) at | Kalashilla Construction 9,0%,99,339.9
Dandikhel J/V, Kathmandu, Nepal
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